STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 05/ 04 I N MADERA COUNTY NEAR COARSEGOLD 05/ 07/ 04
CONTRACT NUMBER 06- 499404 FROM ROAD 417 TO COARSEGOLD CREEK CONTRACT CODE 'G '
LOCATI ON 06- MAD- 41- 25. 0/ 27. 9 BRI DGE 15 CONTRACT | TEMS

RESURFACE EXI STI NG H G-MAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HM 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 5 ENG NEERS EST 314, 000. 00 AMOUNT OVER 981. 00 PERCENT OVER EST 0.31
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 314, 981. 00 3 LEES PAVI NG | NC 559 651-1337 SB PREF CLAI MED
00282929
1212 N PLAZA DRI VE FAX 559 651-2335
VI SALI A CA 93291
2 352, 155. 50 1 M J MENEFEE CONST | NC 559 834-4800 CC PREF CLAI MED
00745178
P O BOX 700 FAX 559 834-4888
FOALER CA 93625
3 384, 213. 00 2 HENDERSON CONSTRUCTI ON COVPANY 559 455-1980 SB PREF CLAI MED
00508614
4942 E YALE AVENUE STE 101 FAX 559 455-1987
FRESNO CA 93727
4 394, 970. 00 5 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA  96099- 4248
5 460, 099. 00 4 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077- 5085



06- 499404 Bl D245

06- MAD- 41- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 05/ 04 05/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTROL PLAN

FOUNTAI N VALLEY CA

TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL
MOUNTAI N RANCH CA

WORKS STRI PI NG AND NMARKI NG STRI PI NG
VEST COVI NA CA



06- 499404 Bl D245
06- MAD- 41- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 05/ 04 05/ 07/ 04
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
WORKS STRI PI NG AND MARKI NG STRI PI NG AND MARKI NG
WEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO ASPHALT CONCRETE DI KE, SHOULDER BACKI NG AND TURN QUTS
P O BOX 790
GOSHEN CA 93227
GLOBAL ENVI RONVENTAL NETWORK | NC WATER POLLUTI ON CONTROL PLAN AND CHANGEABLE MESSAGE SI GN
P O BOX 8068
FOUNTAI N VALLEY CA 92728
SAFETY NETWORK TRAFFI C CONTROL
5848 E TERRACE AVENUE
FRESNO CA 93727
WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG
1122 N AZUSA CANYON ROAD
WEST COVINA CA 91790
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APCO ITEMS 6, 9 AND 10 (PORTI ON)
GOSHEN CA

WORKS STRI PI NG AND MARKI NG
VWEST COVI NA CA

I TEMS 11 THRU 15



06- 499404
06- MAD- 41- 2 SUMMARY OF

05/ 05/ 04
LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

REMAI NI NG BI DDERS PAGE 4
05/ 07/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ASPHALT DI KE CONSTRUCTI ON | NC
GOSHEN CA

WORKS STRI PI NG AND MARKI NG SERVI CE
WEST COVI NA CA

CAP ASPHALT DI KE

STRI PI NG



06- 499404 Bl D245

06- MAD- 41- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 05/ 04 05/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00* 3, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 900. 00* 1, 900. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4, 000. 00* 4, 000. 00
6 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 75 115. 00 8, 625. 00
7 390103 ASPHALT CONCRETE ( TYPE B) TONN 330 50. 00 16, 500. 00
8 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 2, 860 80. 90 231, 374. 00
9 032732 CAP ASPHALT CONCRETE DI KE M 1, 420 4.30 6, 106. 00
10 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 4,680 2.15 10, 062. 00
AREA)
11 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 43 40. 00 1, 720. 00
12 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 17, 600 . 80 14, 080. 00
13 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 370 2.50 925. 00
14 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,970 .70 1, 379. 00
(BROKEN 10.98 M- 3.66 M
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 270 3.00 3, 810. 00

TOTAL 314, 981. 00
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06- 499404
06- MAD- 41- 2
05/ 05/ 04

226655. 00
7100. 00
9360. 00
1935. 00

17600. 00
1036. 00
1576. 00
4318. 00

352, 155. 50

SUMMARY

OF

REMA

266351.
21527.
37486.

1874.
15312.
1010.
1497.
4152.

384, 213. 00

FOURTH

Bl D AMOUNT
750. 00* 750
500. 00* 500
1, 500. 00* 1500
64, 100. 00* 64100
3, 000. 00* 3000
150. 00 11250
71.00 23430
85. 00 243100.
6. 00 8520.
2.50 11700.
55. 00 2365.
1.00 17600.
2.00 740.
1.00 1970.
3.50 4445,
394, 970. 00

Bl D245
PAGE 6
05/ 07/ 04
FI FTH
Bl D AMOUNT
700. 00* 700
800. 00* 800
1, 400. 00* 1400
27,000. 00* 27000
2, 600. 00* 2600
250. 00 18750
56. 00 18480
116. 00 331760
7.00 9940.
4.50 21060.
43.00 1849.
1.00 17600.
3.00 1110.
1.00 1970.
4.00 5080.
460, 099. 00



